
 
 

INTERAGENCY AGREEMENT 
Between 

WASHINGTON STATE PARKS AND RECREATION COMMISSION  
And 

WASHINGTON DEPARTMENT OF FISH AND WILDLIFE 
 

AGREEMENT# IA 709-162 
LAKE SAMMAMISH – SHORELINE RESTORATION 

 
 THIS AGREEMENT is made and entered into by and between the Washington 
State Parks and Recreation Commission, hereinafter referred to as "PARKS," and 
Washington Department of Fish and Wildlife hereinafter referred to as the 
"CONTRACTOR". 
 
 IT IS THE PURPOSE OF THIS AGREEMENT to provide the professional expertise 
that does not exist within the limited staff availability of PARKS and that the 
CONTRACTOR can perform on a mutually beneficial basis. 
 
 THEREFORE, IT IS MUTUALLY AGREED THAT: 
 
STATEMENT OF WORK 
 
The CONTRACTOR shall furnish the necessary personnel, equipment, material, and/or 
services and otherwise do all things necessary for or incidental to the performance of the 
work set forth in Exhibit "A" attached hereto and incorporated herein. 
 
PERIOD OF PERFORMANCE 
 
Subject to its other provisions, the period of performance of this Agreement shall 
commence on the date signed by PARKS, and be completed on December 31, 2008, 
unless terminated sooner as provided herein.  Agreement shall automatically expire on 
June 30, 2009, unless otherwise extended by amendment. 
 
PAYMENT 
 
Compensation for the work provided in accordance with this agreement has been 
established under the terms of RCW 39.34.130.  The parties have estimated that the cost 
of accomplishing the work herein will not exceed Forty-Four Thousand, Two Hundred 
Eighty-One, and 27/100ths Dollars ($44,281.27).  Payment for satisfactory performance 
of the work shall not exceed this amount unless the parties mutually agree to a higher 
amount prior to the commencement of any work which will cause the maximum payment to 
be exceeded.  Compensation for services shall be based on the following rates and in 
accordance with the following terms, or as set forth in accordance with the budget in 
Exhibit "B" which is attached hereto and incorporated herein. 
 
BILLING PROCEDURE 
 
The CONTRACTOR shall submit invoices no more often than monthly.  Payment to the 
CONTRACTOR for approved and completed work will be made by warrant or account 



 
 
transfer by PARKS within 30 days of receipt of the invoice.  Upon expiration of the contract, 
any claim for payment not already made shall be submitted within 30 days after the 
expiration date or the end of the fiscal year, whichever is earlier. 
 
RECORDS MAINTENANCE 
 
The parties to this contract shall each maintain books, records, documents and other 
evidence which sufficiently and properly reflect all direct and indirect costs expended by 
either party in the performance of the services described herein.  These records shall be 
subject to inspection, review or audit by personnel of both parties, other personnel duly 
authorized by either party, the Office of the State Auditor, and federal officials so authorized 
by law.  All books, records, documents, and other material relevant to this Agreement will 
be retained for six years after expiration and the Office of the State Auditor, federal 
auditors, and any persons duly authorized by the parties shall have full access and the 
right to examine any of these materials during this period. 
 
Records and other documents, in any medium, furnished by one party to this agreement to 
the other party, will remain the property of the furnishing party, unless otherwise agreed.  
The receiving party will not disclose or make available this material to any third parties 
without first giving notice to the furnishing party and giving it a reasonable opportunity to 
respond.  Each party will utilize reasonable security procedures and protections to assure 
that records and documents provided by the other party are not erroneously disclosed to 
third parties. 
 
RIGHTS IN DATA 
 
Unless otherwise provided, data which originates from this Agreement shall be "works for 
hire" as defined by the U.S. Copyright Act of 1976 and shall be owned by PARKS.  Data 
shall include, but not be limited to, reports, documents, pamphlets, advertisements, books 
magazines, surveys, studies, computer programs, films, tapes, and/or sound 
reproductions.  Ownership includes the right to copyright, patent, register, and the ability to 
transfer these rights. 
 
INDEPENDENT CAPACITY 
 
The employees or agents of each party who are engaged in the performance of this 
Agreement shall continue to be employees or agents of that party and shall not be 
considered for any purpose to be employees or agents of the other party. 
 
AGREEMENT ALTERATIONS AND AMENDMENTS 
 
This agreement may be amended by mutual agreement of the parties.  Such amendments 
shall not be binding unless they are in writing and signed by personnel authorized to bind 
each of the parties. 
 
TERMINATION 
 
Either party may terminate this Agreement upon 30 days' prior written notification to the 
other party.  If this Agreement is so terminated, the parties shall be liable only for 



 
 
performance rendered or costs incurred in accordance with the terms of this Agreement 
prior to the effective date of termination. 
 
TERMINATION FOR CAUSE 
 
If for any cause, either party does not fulfill in a timely and proper manner its obligations 
under this Agreement, or if either party violates any of these terms and conditions, the 
aggrieved party will give the other party written notice of such failure or violation.  The 
responsible party will be given the opportunity to correct the violation or failure within 15 
working days.  If failure or violation is not corrected, this Agreement may be terminated 
immediately by written notice of the aggrieved party to the other. 
 
DISPUTES 
 
In the event that a dispute arises under this Agreement, it shall be determined by a Dispute 
Board in the following manner:  Each party to this agreement shall appoint one member to 
the Dispute Board.  The members so appointed shall jointly appoint an additional member 
to the Dispute Board.  The Dispute Board shall review the facts, contract terms and 
applicable statutes and rules and make a determination of the dispute.  The determination 
of the Dispute Board shall be final and binding on the parties hereto.  As an alternative to 
this process, either of the parties may request intervention by the Governor, as provided by 
RCW 43.17.330, in which event the Governor's process will control. 
 
GOVERNANCE 
 
This contract is entered into pursuant to and under the authority granted by the laws of the 
state of Washington and any applicable federal laws.  The provisions of this agreement 
shall be construed to conform to those laws. 
 
In the event of an inconsistency in the terms of this Agreement, or between its terms and 
any applicable statute or rule, the inconsistency shall be resolved by giving precedence in 
the following order: 
 
 a. applicable state and federal statutes and rules; 

 b. statement of work; and 

 c. any other provisions of the agreement, including materials incorporated by 
reference. 

 
ASSIGNMENT 
 
The work to be provided under this Agreement, and any claim arising thereunder, is not 
assignable or delegable by either party in whole or in part, without the express prior written 
consent of the other party, which consent shall not be unreasonably withheld. 
 
WAIVER 
 
A failure by either party to exercise its rights under this agreement shall not preclude that 
party from subsequent exercise of such rights and shall not constitute a waiver of any other 



 
 
rights under this Agreement unless stated to be such in a writing signed by an authorized 
representative of the party and attached to the original Agreement. 
 
SEVERABILITY 
 
If any provision of this Agreement or any provision of any document incorporated by 
reference shall be held invalid, such invalidity shall not affect the other provisions of this 
Agreement which can be given effect without the invalid provision, if such remainder 
conforms to the requirements of applicable law and the fundamental purpose of this 
agreement, and to this end the provisions of this Agreement are declared to be severable. 
 
ALL WRITINGS CONTAINED HEREIN 
 
This Agreement contains all the terms and conditions agreed upon by the parties.  No 
other understandings, oral or otherwise, regarding the subject matter of this Agreement 
shall be deemed to exist or to bind any of the parties hereto. 
 
PROJECT MANAGEMENT 
 
The project representative for each of the parties shall be responsible for and shall be the 
contact person for all communications and billings regarding the performance of this 
Agreement. 
 
The Project Representative for CONTRACTOR is: Ken Bergman, Construction and 
Maintenance Supervisor, (360) 407-0613  
 
The Project Representative for PARKS is: Peter Herzog, Parks Planner, (360) 902-8685  
 
 
IN WITNESS WHEREOF, the parties have executed this Agreement. 
 
Washington State Parks and   Washington Department of  
Recreation Commission    Fish and Wildlife   
 
By:  ___________________________  By:  ____________________________  
 
Title:   Assistant Director, WSPRC          Title:  __________________________  
 
Date:  ________________________  Date:  __________________________   
 
 
Approved As To Form: 
Mark Schumock 
Asst. Attorney General 
02/20/05 
 



 
 

Exhibit “A”  
 

Scope of Work  
Lake Sammamish Shoreline Restoration 

IA 709-162 
 
 
Purpose 
Part of a multi-year effort to restore and enhance Lake Sammamish State Park, the 
Washington State Parks and Recreation Commission (WSPRC) and the Mountains to 
Sound Greenway Trust (Greenway) have received grant funding to restore the shoreline 
at the park and the mouth of Issaquah Creek.  The work includes projects A2 and A12 
as outlined in the Lake Sammamish State Park Wetland, Stream and Lakeshore 
Restoration Plan. 
 
The project area was selected for enhancement due to the amount of pedestrian access 
that occurs in the area during summer months along with its close proximity to Issaquah 
Creek.  The area of shoreline proposed for LWD placement receives a large amount of 
spillover crowding from the adjacent day-use beach area to the south.  Additionally, 
heavy powerboat and jetski traffic along this portion of shoreline contributes to a loss of 
shoreline habitat.  Together, these causes have resulted in a degraded shoreline 
condition not conducive to nearshore fish passage adjacent to Issaquah Creek.  The 
placement of the proposed LWD is intended to partially limit pedestrian and boat traffic 
in the area and to help improve fish habitat conditions along the Lake Sammamish 
shoreline.   
 
The Washington State Parks and Recreation Commission (WSPRC) has received an 
$185,500 Aquatic Lands Enhancement Account (ALEA) grant for this project and is 
committing $44,281.27 of this grant funding to this agreement.  WSPRC is entering into 
this agreement with the Washington State Department of Fish and Wildlife (WDFW) to 
complete the following components of this project at Lake Sammamish State Park: 1) 
the installation of the large woody debris and 2) the installation of post and rail fencing.   
 
Project Tasks 
WDFW will complete the following tasks:  
1. Installation of a minimum of 25 pieces of LWD (and no more than 35 pieces of LWD) 

along the lakeshore at the A2 project site.  The project will be completed as per the 
description of work, supervision, construction sequence, and standard conservation 
measures outlined below and attached site plan. 

2. Installation of approximately 3,000 linear feet of post and rail fencing at the A2 and 
A12 restoration project sites. 

3. Provide consistent communications with WSPRC and Greenway project managers 
on project schedule, progress and required WSPRC and/or Greenway assistance. A 
final site inspection with the WSPRC and Greenway project managers upon 
completion of the project.  All work will be completed to the satisfaction of the park 
manager. 

4. A 24-hour live contact person (with supervisory control over construction crews) for 
park manager during construction. 

 



 
 
WSPRC will provide the following to this project: 
1. Permitting, design, and specifications for the large woody debris installation. 
2. Archaeological monitoring during ground disturbing activities as necessary 
3. Flagging of the fence line at both the A2 and A12 project sites. 
4. Assistance with shoreline public use closures during LWD installation. 
5. Construction supervision (Restoration Specialist from the Watershed Company) 
 
Description 
Up to 34 pieces of large woody debris (LWD) will be placed along the Lake Sammamish 
shoreline just south of the mouth of Issaquah Creek.  The LWD will be interspersed over 
an area approximately 600 feet long.  LWD will be either cedar or Douglas-fir logs (12-
inch-diameter, 26-foot length minimum) and will be situated along the shoreline at or 
near the ordinary high water mark (OHWM) as shown on the plans to help limit 
pedestrian access in the area and enhance nearshore habitat.  All of the placed logs are 
to have root wads intact.  The logs will be anchored using Manta Ray anchors or 
equivalent.  In total, approximately 40 cubic yards of logs will be placed along the 
shoreline.  Most of the cubic yardage of these logs will extend waterward of the Corps 
OHWM (27.0 feet NGVD 1929).  However, no portion of any log will extend more than 2 
feet below the OHWM.   
 
Supervision 
A restoration specialist shall be on hand to oversee and direct implementation of 
these plans.  All log structure materials to be placed must be inspected and approved 
by the restoration specialist prior to installation.  

 
Construction Sequence 
1) All stream and shoreline work to be carried out under the direction and supervision 

of a restoration specialist familiar with the plans and the goals of the project. 
2) The contractor would mobilize all equipment and materials to and from the site 

either over water using a construction barge, or over land using a temporary 
construction access.  All in- and above-water work would be conducted using a 
land-based excavator and/or barge-mounted crane. 

3) Any construction debris, including material removed by the land-based excavator, 
would be stockpiled on site above the OHWM or on the work barge prior to 
disposal off site at an approved upland facility. 

4) Hydraulic Project Approvals (HPAs) issued by Washington Department of Fish and 
Wildlife (WDFW) direct the contractor to take extreme care for the duration of the 
project to “ensure that no petroleum products, hydraulic fluid, fresh cement, 
sediments, sediment-laden water, chemicals, or any other toxic or deleterious 
materials are allowed to enter or leach into the lake.” 

5) Identify and mark work limits with high visibility fencing.  Place high visibility 
fencing as protection around the trees within the project area, all of which are to 
remain. 

6) Identify and protect any utilities that may exist in the construction area.  Any 
damage to utilities, even if not identified on plan, shall be the sole responsibility of 
the Contractor.   

7) Install all temporary erosion control measures, general and site-specific, as noted 
on the plans and/or supporting documents, or as required by various permit 
conditions and authorizations. A sedimentation control curtain (silt fence) is to be 



 
 

deployed in the lake off-shore and maintained in a functional manner to contain 
suspended sediment.  This curtain can be placed surrounding  individual log 
structure locations or groupings of such locations at the contractor’s discretion, so 
long as all work areas are well protected during construction.  The curtain is to be 
placed by first driving 10-foot-long wood stakes into the lakebed substrate at 
maximum intervals of 8 feet along the shoreline.  The silt fence is to be hung 
between the stakes, with the bottom anchored by rock or other retrievable weights 
placed every 6 to 10 feet.  If available, the contractor may use a floating sediment 
curtain, anchored similarly to the substrate, in place of staking.  To prevent upland 
soil erosion, sediment control fencing will also be installed, or other preventative 
measures are to be implemented around upland areas waterward of where 
construction activity is planned, but landward of the ordinary high water mark. 

8) Place the logs and associated anchors and attachment hardware along the lake 
shore, situated at or near the OHWM as shown on the plans.  Minor depressions 
may be excavated in the lake bed as needed to accommodate the logs’ root wads 
such that the logs lay flat against the lake bottom and are not propped up too high. 

9) After all of the log structures have been placed, anchored, inspected and accepted, 
remove the sedimentation control curtain, silt fencing, and any other associated 
temporary sedimentation control features. Clean up and vacate the project area. 
 

Standard Conservation Measures 
1) Large Woody Debris: Minimizing potential predator contact with juvenile salmonids 

using large woody debris requires placement in waters shallower than 4 feet.  The 
natural rise and fall of Lake Sammamish makes it difficult to confidently place large 
woody debris beyond the immediate nearshore area so that it 1) does not provide 
predator benefits, but 2) is not completely out of the water and thus provides no 
salmonid benefits.  For these reasons, large wood (cedar logs) would only be placed 
in shallow water along the shoreline, slightly below the OHWM. 

2) Timing Restriction: Once started, log structure placement is estimated to take 
approximately 2 weeks.  Construction would begin as soon as permits and 
scheduling would allow, but no in-water work would occur from 1 January through 15 
July or 1 August through 15 November according to the combined policies of NOAA 
Fisheries and the US Fish and Wildlife Service to protect bull trout (Salvelinus 
confluentus), steelhead (Oncorhynchus mykiss), and chinook salmon 
(Oncorhynchus tshawytscha).  Further WDFW timing restrictions may apply.   

The combined timing restrictions are depicted graphically below.  The applicant would 
comply with any amendments made to the below timing restrictions following USACE, 
NOAA Fisheries and USFWS review. 
 
 Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 
Federal 
and state 
fish 
protection 

No in-water work 
Federal closure  

(1 January – 15 July) 
 

No in-water work 
Federal closure (1 August 

– 15 November) 
 

 
 
 



 
 
 
 



 
 

 



 
 

 



 
 

Cost Code: C8815-Z41       Page 11 of 12 

PERSONNEL STATUS HRS. WAGE TOTAL
 Hvy. Eq.Op.Supv. 40 $51.27 $2,050.80
 Hvy Eq. Oper. 60 $45.03 $2,701.80
 Hvy Eq. Oper. 60 $45.03 $2,701.80
  Maint. Mech. 1 60 $42.59 $2,555.40

0 $0.00 $0.00
0 $0.00 $0.00

$10,009.80
PERSONNEL STATUS No. DAYS AMOUNT TOTAL

 Hvy. Eq.Op.Supv. 6 $52.75 $316.50
 Hvy Eq. Oper. 6 $52.75 $316.50
 Hvy Eq. Oper. 6 $52.75 $316.50
  Maint. Mech. 1 6 $52.75 $316.50
 0 $0.00 $0.00
 0 $0.00 $0.00

$1,266.00
PERSONNEL STATUS No. NIGHTS RATE TOTAL

 Hvy. Eq.Op.Supv. 5 $80.00 $400.00
 Hvy Eq. Oper. 5 $80.00 $400.00
 Hvy Eq. Oper. 5 $80.00 $400.00
  Maint. Mech. 1 5 $80.00 $400.00
 0 $0.00 $0.00
 0 $0.00 $0.00

$1,600.00
LICENSE VEHICLE HRS / MILES RATE TOTAL

Ford Svc. 400.0 $0.71 $284.00
KENWORTH DUMP 400.0 $1.65 $660.00

3 AXLE TILT TRAILER 2.0 $50.00 $100.00
0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00

$1,044.00
VENDORS ITEM P.O. # INVOICE # TOTAL

Excavator Rental $1,200.00
Air compressor $300.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

10% contingency $1,722.00
$3,222.00

$17,141.80

PER DIEM RATE LABOR-TOTAL

LABOR

EQUIPMENT LODGING-TOTAL

LODGING PER DIEM-TOTAL

PROJECT TOTAL
 MATERIAL TOTAL

MATERIALS EQUIPMENT - TOTAL

Exhibit “B”  
 

Budget  
 

WDFW will invoice WSPRC for the following Items at the Billable Unit Costs listed below.   
Quantities of items may vary but total for both placement of large woody debris and fencing 
of installation may not exceed $44,281.27. 

 
Placement of Large Woody Debris 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 



 
 

Cost Code: C8815-Z41       Page 12 of 12 

PERSONNEL STATUS HRS. WAGE TOTAL
Hvy. Eq.Op.Supv. 60 $51.27 $3,076.20
 Hvy Eq. Oper. 120 $45.03 $5,403.60
  Maint. Mech. 1 120 $42.59 $5,110.80
 Carpenter 120 $42.59 $5,110.80

0 $0.00 $0.00
0 $0.00 $0.00

$18,701.40
PERSONNEL STATUS No. DAYS AMOUNT TOTAL

Hvy. Eq.Op.Supv. 6 $52.75 $316.50
 Hvy Eq. Oper. 12 $52.75 $633.00
  Maint. Mech. 1 12 $52.75 $633.00
 Carpenter 12 $52.75 $633.00
 0 $0.00 $0.00
 0 $0.00 $0.00

$2,215.50
PERSONNEL STATUS No. NIGHTS RATE TOTAL

Hvy. Eq.Op.Supv. 5 $80.00 $400.00
 Hvy Eq. Oper. 9 $80.00 $720.00
  Maint. Mech. 1 9 $80.00 $720.00
 Carpenter 9 $80.00 $720.00
 0 $0.00 $0.00
 0 $0.00 $0.00

$2,560.00
LICENSE VEHICLE HRS / MILES RATE TOTAL

Ford Svc. 600.0 $0.45 $270.00
Ford Svc. 600.0 $0.71 $426.00

0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00
0 $0.00 $0.00

$696.00
VENDORS ITEM P.O. # INVOICE # TOTAL

Auger&Gator $500.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

  10% Contingency $2,467.00
$2,967.00

$27,139.90

PER DIEM RATE LABOR-TOTAL

LABOR

EQUIPMENT LODGING-TOTAL

LODGING PER DIEM-TOTAL

PROJECT TOTAL
 MATERIAL TOTAL

MATERIALS EQUIPMENT - TOTAL

Installation of Fencing  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END SCOPE OF WORK 
/ / / / / 


